

05 41 00.18 Frame exterior
1st floor A

Labor 14,071.31

Material 38,697.51

1st floor B

Labor 10,216.69

Material 26,276.26

2nd floor A

Labor 20,057.51

Material 50,258.51

2nd floor B

Labor 14,625.51

Material 34,438.94